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I. Change regarding Bid Form. 

 The Bid Form (Section 00300) in the RFB has been revised and is hereby replaced 
with the attached Bid Form. Complete and submit the attached instead of the Bid 
Form included with the RFB. 

 
II. Change regarding Technical Specification Section 01 22 00 (Measurement and 

Payment). 
 The Technical Specification Section 01 22 00 (Measurement and Payment) has been 

revised and is hereby replaced with the attached Technical Specification Section 01 
22 00 (Measurement and Payment). 

 
III. Change to Sheet #G-4 of the City of Santa Fe Water Division Hospital Tank 

Replacement Project. 
 Sheet 3G-4 (Summary of Quantities) has been revised and is hereby replaced with the 

attached sheet. 
 

 
  



FIXED UNIT PRICE BID SCHEDULE
REVISED VIA ADDENDUM NO. 3
Note:  Gross receipts tax not included.

Item 
No.

Item 
Code

Description Unit
Est. 
Qty.

 Unit Price Total Price

1 SMA Mobilization LS 1

2 DOT-603 SWPPP LS 1

3 SMA Traffic Control LS 1

4 SMA Geotechnical Under Removed Tank LS 1

5 SMA Testing Allowance Allow. 1 20,000.00$        20,000.00$         

6 SMA Construction Staking LS 1

7 SMA NMDOT Temporary Driveway Access Permit LS 1

8 SMA Tank Disinfection LS 1

9 SMA Existing Tank Demolition LS 1

10 SMA Tank Excavation CY 18,500

11 SMA Remove / Salvage Chain Link Fence LF 1,172

12 SMA Remove Existing Valve Vault and Manhole LS 1

13 SMA Remove Overflow and Inlet/Outlet Line LF 115

14 SMA Remove / Salvage Riprap CY 36

15 SMA Remove Existing Barbed Wire Fence LF 537

16 SMA Remove Existing Curb & Gutter LF 1,052

17 SMA Remove Existing Pavement SY 524

18 SMA Remove Existing Light Fixtures EA 1

19 SMA Remove Existing Conduit & Electrical Wires LF 125

20 SMA Remove Existing Electrical Metering Pedestal EA 1

21 SMA Remove Existing 2" Waterline LF 125

22 SMA Remove Perforated Tank Foundation Under Drains LF 800

23 SMA Remove / Salvage Existing Tank Level Sensor EA 1

24 SMA Construction Shoring (Soil Nailing) LS 1

25 SMA New 4 Million Gallon Concrete Tank LS 1

26 SMA Tank Stairs LS 2

27 SMA Tank Access Hatches (above stairs & inlet/outlet) LS 2

28 SMA Tank Access Hatches (above overflow) LS 2

General

Demolition 

Tank Construction 



Item 
No.

Item 
Code

Description Unit
Est. 
Qty.

 Unit Price Total Price

29 SMA Tank Backfill CY 18,149

30 SMA 4" Tank Foundation Drain Pipe LF 575

31 SMA Retaining Walls SF 4,832

32 SMA 3/4" Crushed Rock Type B (Class 1 crushed stone) CY 468

33 SMA Geogrid SY 836

34 DOT-570 24" Storm Drain Culvert Pipe LF 320

35 DOT-623 5' x 5' Median Drop Inlet & Storm Drain Manhole EA 1

36 DOT-662 Precast Concrete Manhole (Type "E") EA 1

37 DOT-570 24" Culvert Pipe End Section EA 1

38 DOT-602 Wire Enclosed Riprap (Class A) SY 110

39 SMA Inlet / Outlet Structure EA 2

40 SMA Overflow Structure EA 2

41 SMA 24" Ductile Iron Pipe (DIP) LF 437

42 SMA 20" Ductile Iron Pipe (DIP) LF 190

43 SMA 24" DI 90° Bend EA 2

44 SMA 20" DI 90° Bend EA 2

45 SMA 24" DI 45° Bend EA 4

46 SMA 24" DI Restrained Mechanical Joint EA 2

47 SMA 20" DI Restrained Mechanical Joint EA 1

48 SMA 24" to 20" DI Reducer EA 1

49 SMA 2" HDPE Still Pipe LF 60

50 SMA Remove / Replace Chain Link Fence Around Vault LS 1

51 SMA Chain Link Fence (around Tank Overflow Outlet) LF 32

52 SMA 1" Dia Copper Tubing (Type "K") LF 232

53 SMA Water Line Service Tap EA 1

54 SMA Water Meter Assembly CIP EA 1

55 DOT-432 4" Hot Mix Asphalt SP-111 (trench patch) SY 77

56 SMA Frost Free Yard Hydrant Assembly CIP EA 1

57 SMA Remove / Salvage Existing  8" Butterfly Valve EA 1

58 SMA Remove / Salvage Existing 24" Butterfly Valve EA 1

59 SMA Remove Existing 24" FCA w/ Restraining Rods EA 1

60 SMA Remove / Salvage Existing Pipe Support EA 1

61 SMA Remove Existing 24" Plumbing Stub-out through Wall EA 1

Valve Vault Plumbing



Item 
No.

Item 
Code

Description Unit
Est. 
Qty.

 Unit Price Total Price

62 SMA Patch Concrete Wall & Cover with 60 mil Waterproofing LS 1

63 SMA 8" DI Pipe LF 28

64 SMA 24" DI Pipe LF 12

65 SMA 24"x24"x8" DI MJ Tee EA 2

66 SMA 24"x24"x6" DI MJ Tee EA 1

67 SMA 24"x24"x24" DI MJ Tee EA 1

68 SMA 24" DIP Blind Flange EA 1

69 SMA 8" DI 90° MJ Bend EA 3

70 SMA 8" DI Butterfly Valve w/ Electronic Actuator EA 2

71 SMA 4" DI CLA-VAL Series 36 ARV or Series 38 ARV EA 1

72 SMA 24" DI Butterfly Valve w/ Electronic Actuator EA 2

73 SMA Pipe Supports EA 4

74 SMA Pipe Nipple for Pressure Transmitter EA 2

75 SMA Final Site Grading  LS 1

76 SMA Juniperus Monosperma / One-seed Juniper EA 33

77 SMA Artemisia Tridentata / Tall Western Sage EA 18

78 SMA Atriplex Canescens / Four Wing Saltbrush EA 9

79 SMA Cercocarpus Ledifolius / Curlleaf Mountain Mahogany EA 8

80 SMA Chamaebatiaria Millefolium / Fernbush EA 12

81 SMA Ericameria Nauseosa spp. / Chamisa EA 18

82 SMA Fallugia Paradoxa / Apache Plume EA 12

83 SMA Holodiscus Dumosus / Rock Spirea EA 10

84 SMA Krasheninikovia Lanata / Winterfat EA 6

85 SMA Rhus Trilobata / Three-Leaf Sumac EA 12

86 SMA Ribes Aureum / Yellow Flowering Currant EA 8

87 SMA Shepherdia Argentea / Silver Buffaloberry EA 6

88 SMA Yucca Baccata / Datil Yucca EA 7

89 SMA 2' x 3' x 2.5' Boulders EA 52

90 SMA Irrigation Shut-off and Drain Valve EA 2

91 SMA FEBCO 860U 3/4" reduced pressure/ backflow asmbly EA 1

92 SMA Controller, Rainbird ESP-4M and RSD Rain Sensor EA 1

93 SMA Control Valve, Rainbird LFV-100 & RBY100MPTX Filter EA 3

94 SMA 3/4" PE Irrigation Tubing LF 3,000

Site Grading & Landscaping 



Item 
No.

Item 
Code

Description Unit
Est. 
Qty.

 Unit Price Total Price

95 SMA 3" Sch. 40 PVC Sleeve (under parking area) LF 30

96 SMA Rainbird XB-10C 1 GPH Emitter w/ stake and bug cap EA 252

97 SMA Rainbird PC-05 5 GPH Emitter w/ stake and bug cap EA 99

98 DOT-609 Remove C&G, Replace with Type E Laydown Curb LF 287

99 DOT-609 Type B Barrier Curb LF 125

100 DOT-608 5' Concrete Side Walk SY 287

101 DOT-608 ADA Ramp EA 2

102 DOT-203 Excavation CY 2,148

103 DOT-203 Fill (Embankment) CY 2,138

104 DOT-207 6" Compacted Subgrade SY 1,660

105 DOT-303 4" Base Course CY 172

106 DOT-423 4" Hot Mix Asphalt SP-111 SY 432

107 DOT-570 36" CMP LF 130

108 DOT-570 36" End Section EA 2

109 DOT-603 1"-3" Coarse Aggregate for Off Site Tracking Prevention LS 1

110 DOT-607 14'-0" Tubular Ranch Gate EA 2

111 SMA 14'-0" Road Closure Gate EA 3

112 SMA Relocation of Electrical Box EA 1

113 DOT-607 Barbed Wire Fence LF 50

114 SMA DOT Access Permit LS 1

115 DOT-606 W-Beam Guardrail LF 255

116 DOT-618 Traffic Control LS 1

117 DOT-601 Remove Existing Curb & Gutter LF 287

118 DOT-601 Removal Existing Pavement SY 260

119 DOT-601 Remove Existing 5' Concrete Sidewalk SY 287

120 DOT-609 Type B Barrier Curb LF 287

121 DOT-608 5' Concrete Sidewalk SY 287

122 DOT-303 4" Base Course CY 29

123 DOT-208 Re-grade Site LS 1

124 DOT-632 Re-seeding LS 1

Access Road Intersection Removal 

Access Road & Parking lot



Item 
No.

Item 
Code

Description Unit
Est. 
Qty.

 Unit Price Total Price

125 SMA Design / Build VCP & RTU Allow. 1 65,000.00$        65,000.00$         

126 SMA SCADA, PLC Programming Allow. 1 15,000.00$        15,000.00$         

127 SMA 3/4” PVC Coated RGC LF 1,315

128 SMA 1” PVC Coated RGC LF 817

129 SMA 2” PVC Coated RGC LF 31

130 SMA #12 XHHW-2 LF 756

131 SMA #14 XHHW-2 LF 7,108

132 SMA 6 Fiber Cable LF 1,360

133 SMA Belden 9342 LF 1,800

134 SMA Pull Box, SS NEMA-4 LF 4

135 SMA Junction Box, FS PVC coated EA 33

136 SMA Connect Irrigation Control Panel EA 1

137 SMA 20A 1p CB in Existing Panel EA 4

138 SMA Connect Instrument EA 16

139 SMA Connect Motorized Valve EA 4

140 SMA Terminate at VCP EA 89

141 SMA Trench and Backfill LF 700

142 SMA Coredrill Valve Vault EA 3

143 SMA Patch EA 3

144 SMA Removals LS 1

145 N/A Tools LS 1

146 N/A Spare Parts LS 1

Sub-Total:

10% Contingency:

Total Base Bid (excluding tax):

Tools and Spare Parts (as defined in Exhibit VI of the RFB)

Tank Controls 
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SECTION 01 22 00 

MEASUREMENT AND PAYMENT 

PART 1 GENERAL 

1.1 SUMMARY 

A. Measurement and payment shall be as specified in this Section. 

B. Work to be performed under this contract will be paid for on a unit price basis under the 
appropriate Bid Items on the Bid Form. All costs for work shown on Drawings or described 
in Specifications shall be incidental to the Contract and shall be included in the Contract 
Price. A claim by the Contractor for extra compensation for an item shown on the Drawings 
or described in the Specifications will not be considered for any reason, including but not 
limited to, the claim that it does not fall within the scope of one of the Bid Items. 

C. Contractor shall, within 10 days of receipt of Notice to Proceed, submit a complete 
breakdown of any lump sum bid items showing value assigned to each part of work 
including overhead and profit. Payment for materials delivered but not fully incorporated 
in work will be made only if such materials are listed and assigned a value in Contractor's 
submittal. 

D. General Scope of Work under each Bid item includes labor and materials required for 
construction of a completely functional and operational water storage facility as detailed 
on the Drawings and in these Specifications. 

E. Estimated quantities stipulated on the Bid Form are approximate and are to be used only 
(a) as a basis for determining the probable cost of the work and (b) for the purpose of 
comparing the bids submitted for the work. The actual amounts of work done and materials 
furnished under unit price items may differ from the estimated quantities. The basis of 
payment of work and materials will be the actual amount of work done and materials 
furnished. 

1.2 BID ITEM DESCRIPTIONS 

A. Item numbers listed below correspond directly to Bid Item numbers on the Bid Form. Item 
Codes identified on the Bid Form correspond to NMDOT specifications. 

General            

Item No. I - Mobilization 
Includes: Work consists of preparatory work, preliminary operations, movement of personnel, 
equipment, supplies and incidentals to the Project including but not limited to:  

 All costs for Contractor's mobilization and demobilization, insurance and bonds, 
construction permits and fees, water for dust control and miscellaneous construction, job 
trailers and site administration expenses, and utilities to the job trailers including power, 
telephone, etc. 
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Payments:  
Submit Mobilization schedule of values as part of the CPM or monthly progress schedule to the 
project manager. Partial payments will be made in accordance with the approved Mobilization 
schedule of values.  

Item No. 2 - SWPPP 
Includes: All cost associated with the preparation, implementation and administration of the Storm 
Water Pollution Prevention Plan throughout the duration of the project per the New Mexico 
Department of Transportation Standard Specifications for Highway and Bridge Construction 
section 603 (current edition, typ.).  

Item No. 3 - Traffic Control 
Includes: All cost associated with design, DOT permitting, implementation and administration 
throughout the duration of the project (See Basic Requirements section 01 00 00). 
Payments:  
Submit traffic Control schedule of values as part of the CPM or monthly progress schedule to the 
project manager. Partial payments will be made in accordance with the approved Traffic Control 
schedule of values.  

Item No. 4 - Geotechnical under removed tank 
Includes: Additional borings underneath the demolished tank to verify the soil bearing pressure 
recommended by the geotechnical report (as prepared by Geo-Test on September 18, 2015 with the 
job No. 1-50411). Number and location of borings as recommended by the Geotechnical engineer. 
Geotechnical lab tests, reports and recommendations.  
Payments:  
Submit Geotechnical schedule of values as part of the CPM or monthly progress schedule to the 
project manager. Partial payments will be made in accordance with the approved Geotechnical 
schedule of values.  

Item No. 5 - Testing Allowance  
Includes: All soil compaction testing, concrete testing, Hydrostatic Testing, water tightness testing, 
bacteriological testing and any other required test per SMA not already covered by New Mexico 
Department of Transportation Standard Specifications for Highway and Bridge Construction 
(current edition) (see Basic Requirements section 01 00 00). 

Item No. 6 – Construction Staking  
Includes: This work consists of all construction staking essential for the control and completion of 
the project and must be performed under the responsibility of a licensed New Mexico Professional 
Surveyor. Work may include but not be limited to:  

 Locating and/or establishing control points with the data given on the plans 
 Verifying provided survey data and submitting any changes or adjustments (including 

record data) to the project manager for review and approval at no cost to the city.  
 Maintain field notes and submit copies to the project manager along with pay requests  
 Meet accuracy requirements as dictated by the individual elements of work.  

Payments:  
Submit construction-staking schedule of values as part of the CPM or monthly progress schedule 
to the project manager. Partial payments will be made in accordance with the approved construction 
staking schedule of values.  
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Item No. 7 - NMDOT Temporary Driveway Access Permit 
Includes: All cost associated with acquisition of an NMDOT temporary driveway access permit 
include any permit application requirements, fees and additional drawings if required.  

Item No. 8 - Tank Disinfection 
Includes: All cost associated with tank disinfection excluding having to repeat disinfection do to 
failed test.  

Demolition            

Item No. 9 - Existing Tank Demolition 
Includes: Demolition and removal of the existing tank in its entirety excluding the north-east wall 
which is to remain in-place. This includes but is not limited to: 4” topping demolition, wall 
demolition, footing demolition, concrete column and beams demolition, concrete slab demolition 
and all disposal fees.  
Payments:  
Submit Demolition schedule of values as part of the CPM or monthly progress schedule to the 
project manager. Partial payments will be made in accordance with the approved demolition 
schedule of values.  

Item No. 10 - Tank Excavation 
Includes: All Excavation associated with the removal of the existing tank and as require for 
construction of the replacement tank. This also includes any additional effort that may be associated 
with excavating along the north-east wall in lifts as required by the tank demolition plans  
(see sheets CD-5 & CD-6 and Technical Specifications section 31 22 13).  

Item No. 11 - Removal and salvage chain link fence 
Includes: all materials and labor for removal, salvage and delivery to city salvage yard as directed 
by the Owner’s Representative. 

Item No. 12 - Remove existing valve vault and manhole 
Includes: demolition, removal and disposal of existing vault and manhole. 

Item No. 13 - Remove overflow and inlet/outlet line 
Includes: demolition, removal and disposal of existing waterlines, fittings and valves. 

Item No. 14 - Remove/salvage rip-rap 
Includes: demolition, removal and salvage (to the extent possible) and store on site for use in new 
Rip-Rap. 

Item No. 15 - Remove existing barbed wire fence 
Includes: demolition, removal and disposal of existing barbed wire fence. 

Item No. 16 - Remove existing curb & gutter 
Includes: demolition, removal and disposal of existing curb and gutter. 
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Item No. 17 - Removal existing pavement 
Includes: demolition, removal and disposal of existing asphalt pavement. 

Item No. 18 - Removal existing light fixtures 
Includes: demolition, removal and disposal of existing light fixtures. 

Item No. 19 - Remove existing conduit & electrical wires 
Includes: coordination with utility provider, utility provider fees if applicable, demolition, removal 
and disposal of existing electrical conduit and wiring. 

Item No. 20 - Remove existing electrical metering pedestal 
Includes: coordination with utility provider, utility provider fees if applicable, demolition, removal 
and disposal of existing electrical metering pedestal. 

Item No. 21 - Remove existing waterlines 
Includes: demolition, removal and disposal 

Item No. 22 - Remove perforated tank foundation under drains 
Includes: demolition, removal and disposal of pipe and gravel bedding material. 

Item No. 23 – Remove and salvage existing tank level sensor.  
Includes: removal and delivery to city salvage yard as directed by the Owner’s Representative. 

Construction            

Item No. 24 - Construction Shoring (Soil Nailing) 
Includes: all materials and labor associated with soil nailing of existing tank north-east wall, soil 
nailing in gunite and gunite of exposed surface as depicted on sheets SD-5 & CD-6.  
Payments:  
Submit Construction Shoring (soil Nailing) schedule of values as part of the CPM or monthly 
progress schedule to the project manager. Partial payments will be made in accordance with the 
approved Construction Shoring (soil Nailing) schedule of values.  

Item No. 25 - New 4 Million Gallon Concrete Tank 
Includes: all materials & labor to complete construction of the new 4 million gallon concrete tank 
structure including but not limited to: floor (slab), columns & footings, walls and pilasters, roof 
and drop panels and all required reinforcement.  
Payments:  
Submit Construction of the 4 Million Gallon Concrete Tank schedule of values as part of the CPM 
or monthly progress schedule to the project manager. Partial payments will be made in accordance 
with the approved Construction of the 4 Million Gallon Concrete Tank schedule of values 

Item No. 26 - Tank Stairs 
Includes: all materials and labor for final design (including engineered shop drawings with 
engineers seal), fabrication, shipping and installation of stairs as shown on sheets S-8 through S-
10. The Manufacturer is responsible for final design.  



CITY OF SANTA FE WATER DIVISION  January 2016 
Hospital Tank Replacement Project 

  Measurement and Payment 
  01 22 00 - 5 

Payments:  
Submit Tank Stairs schedule of values as part of the CPM or monthly progress schedule to the 
project manager. Partial payments will be made in accordance with the approved Tank Stairs 
schedule of values.  

Item No. 27 - Tank Access Hatches (Above stairs & inlet/outlet) 
Includes: all materials and labor for installation of the tank roof access hatch as depicted in detail 
D/S11 on sheet S-11 including but not limited to: the 2’ high concrete knee wall, concrete stairs, 
3’-6” x 8’-0” Bilco Type KD Aluminum inner Assess door and the 7’-0” x 12’-0” Bilco Type D 
aluminum outer roof scuttle. Contractor to submit shop drawings of the entire access hatch 
assembly as described for approval.  
Payments:  
Submit access hatch schedule of values as part of the CPM or monthly progress schedule to the 
project manager. Partial payments will be made in accordance with the approved Access Hatch 
schedule of values.  

Item No. 28 - Tank Access Hatches (Above Overflow) 
Includes: all materials and labor for installation of the tank roof access hatch as depicted in detail 
L/S11 on sheet S-11 including but not limited to: the 2’ high concrete knee wall, tank vents, and 
the 4’-0” Sq. Bilco Type F hatch and vents. Contractor to submit shop drawings of the entire access 
hatch assembly as described for approval.  
Payments:  
Submit access hatch schedule of values as part of the CPM or monthly progress schedule to the 
project manager. Partial payments will be made in accordance with the approved Access Hatch 
schedule of values.  

Item No. 29 - Tank Backfill 
Includes: all backfill around tank, on top of tank and any access slopes graded to the bottom tank 
for construction purposes. See section 31 23 23 of the technical specifications. 

Item No. 30 - 4" Tank Foundation Drain Pipe 
Includes: all materials and labor for installation of the 4” tank footing drain except the gravel around 
pipe witch is quantified in item N0. 32 – ¾” Crushed Rock Type B (Class 1 crushed stone) and the 
filter fabric around the gravel witch is quantified in item No. 34 – Filter Fabric.  

Item No. 31 - Retaining Walls 
Includes: all materials and labor for installation of the Keystone retaining wall system including 
the cap block but excluding Geogrid (as quantified in Item No. 32) and the 3/4” crushed stone 
backfill and leveling pad (as quantified in Item No. 32).  

Item No. 32 - 3/4" Crushed Rock Type B (Class 1 crushed stone) 
Includes: all materials and labor for installation of the ¾” crushed stone backfill for retaining wall, 
retaining wall leveling pad and the 4” tank foundation drain.  

Item No. 33 - Geogrid 
Includes: all materials and labor for installation of the Geogrid within the Keystone retaining wall 
system.  
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Item No. 34 - 24" Storm Drain Culvert Pipe 
Includes: all materials and labor for installation of the 24” storm drain culvert pipe including but 
not limited to: Pipe, Pipe bedding, Trenching, warning tape, locate wire and backfill (see the New 
Mexico State Department of Transportation Standard Specifications for Highway and Bridge 
construction section 570).   

Item No. 35 - 5' x 5' Median Drop Inlet  
Includes: all material and labor for installation of the median drop inlet including but not limited 
to: excavation, installation, bedding and backfill (see the New Mexico State Department of 
Transportation Standard Specifications for Highway and Bridge Construction section 623).  

Item No. 36 – Precast Concrete Manhole Type “E” 
Includes: all material and labor for installation of the storm drain manhole including but not limited 
to: excavation, installation, bedding and backfill (see the New Mexico State Department of 
Transportation Standard Specifications for Highway and Bridge Construction section 662).  

Item No. 37 - 24" Culvert Pipe End Section 
Includes: all materials and labor for installation of culvert pipe end section (see the New Mexico 
State Department of Transportation Standard Specifications for Highway and Bridge Construction 
section 570).   

Item No. 38 - Wire Enclosed Riprap (Class A) (see the New Mexico State Department of 
Transportation Standard Specifications for Highway and Bridge Construction section 602). 
Includes: all materials and labor for installation of Class A rip rap including but not limited to: wire, 
rip-rap, filter fabric and steel stakes.  

Item No. 39 - Inlet / Outlet Structure 
Includes: all materials and labor for final design (shop drawings), fabrication and installation of the 
inlet/outlet structure as depicted in detail 1/D-7 on sheet D-7.  

Item No. 40 - Overflow Structure 
Includes: all materials and labor for installation of the overflow structure as depicted in detail 2/D-
7 on sheet D-7, including but not limited to: 20” short radius 90 deg. bend FLG x Flare, 20” DIP 
pipe through tank wall and 20” D.I. 90 deg. 

Item No. 41 - 24" D.I.P. 
Includes: all materials and labor (excluding D.I. fittings) for installation of 24” D.I. pipe (see 
Technical Specifications section 33 11 00).  

Item No. 42 - 20" D.I.P. 
Includes: all materials and labor (excluding D.I. fittings) for installation of 20” DIP (see Technical 
Specifications section 33 11 00). 

Item No. 43 - 24" DI 90° Bend 
Includes: all materials and labor for installation of 24" DI 90° Bend (see Technical Specifications 
section 33 11 00). 
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Item No. 44 - 20" DI 90° Bend 
Includes: all materials and labor for installation of 20" DI 90° Bend (see Technical Specifications 
section 33 11 00). 

Item No. 45 - 24" DI 45° Bend 
Includes: all materials and labor for installation of 24" DI 45° Bend (see Technical Specifications 
section 33 11 00). 

Item No. 46 - 24" DI Restrained Mechanical Joint 
Includes: all materials and labor for installation of 24" DI Restrained Mechanical Joint (see 
Technical Specifications section 33 11 00). 

Item No. 47 - 20" DI Restrained Mechanical Joint 
Includes: all materials and labor for installation of 20" DI Restrained Mechanical Joint (see 
Technical Specifications section 33 11 00). 

Item No. 48 - 24" to 20" DI Reducer 
Includes: all materials and labor for installation of 24" to 20" DI Reducer (see Technical 
Specifications section 33 11 00). 

Item No. 49 - 2" HDPE Still Pipe 
Includes: all materials and labor for installation of 2" HDPE Still Pipe and fiberglass unistruts for 
Supports as needed (see Technical Specifications section 33 11 00). 

Item No. 50- Remove / Replace as needed Chain Link Fence 
Includes: all materials and labor for removal and replacement of existing chain link fence around 
valve vault as needed for excavation and connection of tank inlet outlet lines.  

Item No. 51 - Chain Link Fence (Around Tank Overflow Outlet) 
Includes: all materials and labor for an 8’ high chain link fence with a 4’ pedestrian access gate 
around the drop inlet on the tank overflow line as detailed on sheet D-1.  

 
 Item No 52 - 1" Dia. Copper Tubing (Type “K”) 

Includes: all materials, labor fittings, bedding and backfill for installation of 1” PE tubing (see 
Technical Specifications section 33 11 00). 
 
Item No 53 – Waterline Service Tap 
Includes all materials and labor necessary for making the service tap connection to the municipal 
waterline (see Technical Specifications section 33 11 00). 
 
Item No. 54 – Water Meter Assembly 
Includes: all materials and labor for installation of the complete water meter assembly as depicted 
in detail 5 on sheet D-7 (see Technical Specifications section 33 11 00). 
 
Item No. 55 4” Hot Mix Asphalt SP-111 (for patching water service line trench in road).  
Includes: subgrade prep, base course, pavement and labor for patching the road (see DOT section 
432).  
 
Item No. 56 Frost Free Yard Hydrant Assembly 
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Includes: all materials and labor for installation of the complete yard hydrant assembly as depicted 
in detail 4 on sheet D-7 (see Technical Specifications section 33 11 00). 

Valve Vault Plumbing           

Item No. 57 - Remove/Salvage existing 8" Butterfly Valve 
Includes: all materials and labor for removing, salvaging and delivery to city salvage yard as 
directed by the Owner’s Representative 

Item No. 58 - Remove/Salvage existing 24" Butterfly Valve 
Includes: all materials and labor for removing, salvaging and delivery to city salvage yard as 
directed by the Owner’s Representative 

Item No. 59 - Remove existing 24" FCA W/Restraining Rods 
Includes: all materials, labor and disposal cost associated with removal. 

Item No. 60 - Remove / Salvage existing Pipe Support 
Includes: all materials and labor for removing, salvaging and delivery to city salvage yard as 
directed by the Owner’s Representative 

Item No. 61 - Remove existing Plumbing Stub-out thru wall 
Includes: all materials, labor and disposal cost associated with removal.  

Item No. 62 - Patch Concrete Wall & cover w/ 60 mil waterproofing 
Includes: all materials and labor for patching and water proofing 24” wall penetration.  

Item No. 63 - 8" DIP Pipe 
Includes: all materials, labor and disposal cost associated with removal (see Technical 
Specifications section 33 11 00). 

Item No. 64 - 24" DIP Pipe 
Includes: all materials, labor and disposal cost associated with removal (see Technical 
Specifications section 33 11 00). 

Item No. 65 - 24"x24"x8" DI MJ Tee 
Includes: all material and labor for installation of 24"x24"x8" DI MJ Tee (see Technical 
Specifications section 33 11 00). 

Item No. 66 - 24"x24"x6" DI MJ Tee 
Includes: all material and labor for installation of 24"x24"x6" DI MJ Tee (see Technical 
Specifications section 33 11 00). 

Item No. 67 - 24"x24"x24" DI MJ Tee 
Includes: all material and labor for installation of 24"x24"x24" DI MJ Tee (see Technical 
Specifications section 33 11 00). 

Item No. 68 - 24" DIP Blind Flange 
Includes: all material and labor for installation of 24" DIP Blind Flange (see Technical 
Specifications section 33 11 00). 
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Item No. 69 - 8" DI 90 deg MJ bend 
Includes: all material and labor for installation of 8" DI 90 degree MJ bend (see Technical 
Specifications section 33 11 00). 

 
 Item No. 70 – 8” Butterfly Valve with Electronic Actuator 

Includes: all materials, labor and calibration for installation of a functional valve (see Technical 
Specifications section 33 11 00). 
 
Item No. 71 – 4” CLA-VAL Series 36 ARV or Series 38 VB/AR 
Includes: all materials, labor and calibration for installation of a functional valve (see Technical 
Specifications section 33 11 00). 

 
Item No. 72 – 24” Butterfly Valve with Electronic Actuator 
Includes: all materials, labor and calibration for installation of a functional valve (see Technical 
Specifications section 33 11 00). 

Item No. 73 - Pipe Supports 
Includes: all material and labor for installation of Pipe Supports (see Technical Specifications 
section 33 11 00). 

Item No. 74 - Pipe Nipple for Pressure Transmitter 
Includes: all material and labor for installation of Pipe Nipple for Pressure Transmitter (see 
Technical Specifications section 33 11 00). 

Site Grading and Landscaping          

Item No. 75 - Final Site Grading   
Includes: all materials and labor for final preparation for seeding and planting.  

Item No. 76 - Juniperus Monosperma / One-Seed Juniper 
Includes: all material and labor for installation of Juniperus Monosperma / One-Seed Juniper 

Item No. 77 - Artemisia Tridentata / Tall Wester Sage 
Includes: all material and labor for installation of Artemisia Tridentata / Tall Wester Sage 

Item No. 78 - Atriplex Canescens / Four Wing Saltbrush 
Includes: all material and labor for installation of Atriplex Canescens / Four Wing Saltbrush 

Item No. 79 - Cercocarpus Ledifolius / Curlleaf Mountain Mahogany 
Includes: all material and labor for installation of Cercocarpus Ledifolius / Curlleaf Mountain 
Mahogany 

Item No. 80 - Chamaebatiaria Millefolium / Fernbush 
Includes: all material and labor for installation of Chamaebatiaria Millefolium / Fernbush 

Item No. 81 - Ericameria Nauseosa spp. / Chamisa 
Includes: all material and labor for installation of Ericameria Nauseosa spp. / Chamisa 
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Item No. 82 - Fallugia Paradoxa / Apache Plume 
Includes: all material and labor for installation of Fallugia Paradoxa / Apache Plume 

Item No. 83 - Holodiscus Dumosus / Rock Spirea 
Includes: all material and labor for installation of Holodiscus Dumosus / Rock Spirea 

Item No. 84 - Krasheninikovia Lanata / Winterfat 
Includes: all material and labor for installation of Krasheninikovia Lanata / Winterfat 

Item No. 85 - Rhus Trilobata / Three-Leaf Sumac 
Includes: all material and labor for installation of Rhus Trilobata / Three-Leaf Sumac 

Item No. 86 - Ribes Aureum / Yellow Flowering Currant 
Includes: all material and labor for installation of Ribes Aureum / Yellow Flowering Currant 

Item No. 87 - Shepherdia Argentea / Silver Buffaloberry 
Includes: all material and labor for installation of Shepherdia Argentea / Silver Buffaloberry 

Item No. 88 - Yucca Baccata / Datil Yucca 
Includes: all material and labor for installation of Yucca Baccata / Datil Yucca 

Item No. 89 - 2' x 3' x 2.5' Boulders 
Includes: all material and labor for installation of 2' x 3' x 2.5' Boulders 

Item No. 90 - Irrigation Shut-off and Drain Valve 
Includes: all material and labor for installation of Irrigation Shut-off and Drain Valve 

Item No. 91 - FEBCO 860U 3/4" reduced pressure/backflow assembly 
Includes: all material and labor for installation of FEBCO 860U 3/4" reduced pressure/backflow 
assembly 

Item No. 92 - Controller, Rainbird ESP-4M and RSD Rain Sensor 
Includes: all material and labor for installation of Controller, Rainbird ESP-4M and RSD Rain 
Sensor 

Item No. 93 - Control valve, Rainbird LFV-100 & RBY100MPTX Filter 
Includes: all material and labor for installation of Control valve, Rainbird LFV-100 & 
RBY100MPTX Filter 

Item No. 94 - 3/4" PE irrigation Tubing 
Includes: all material and labor for installation of 3/4" PE irrigation Tubing 

Item No. 95 - 3" Sch. 40 PVC Sleeve (Under Parking area) 
Includes: all material and labor for installation of 3" Sch. 40 PVC Sleeve (under drive) 

Item No. 96 - Rainbird XB-10C 1 GPM Emitter w/Stake & Bug Cap 
Includes: all material and labor for installation of Rainbird XB-10C 1 GPM Emitter w/Stake & Bug 
Cap 
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Item No. 97 - Rainbird PC-05 5 GPM Emitter w/Stake & Bug Cap 
Includes: all material and labor for installation of Rainbird PC-05 5 GPM Emitter w/Stake & Bug 
Cap 

Access Road and Parking Lot          

Item No. 98 - Curb Cut (or remove and replace with laydown curb) 
Includes: all materials and labor to either cut existing curb leaving a 2” lip or remove and replace 
with a new laydown curb. Also includes any and all disposal costs (see section 609 of the New 
Mexico Department of Transportation Standard Specifications for Highway and Bridge 
Construction).  

Item No. 99 - Type B Barrier Curb 
Includes: all materials and labor for installation of Type B Barrier Curb and Gutter (see section 609 
of the New Mexico Department of Transportation Standard Specifications for Highway and Bridge 
Construction). 

Item No. 100 - 5' Concrete Side Walk 
Includes: all materials and labor for installation of 5’ side walk (see section 608 of the New Mexico 
Department of Transportation Standard Specifications for Highway and Bridge Construction). 

Item No. 101 - ADA Ramp 
Includes: all materials and labor for installation of ADA ramp (see section 608 of the New Mexico 
Department of Transportation Standard Specifications for Highway and Bridge Construction). 

Item No. 102 - Excavation 
Includes: all labor and materials for all excavation for new roadway (without shrink or swell 
adjustments) (see section 203 of the New Mexico Department of Transportation Standard 
Specifications for Highway and Bridge Construction). 

Item No. 103 - Fill 
Includes: all labor and materials for all fill (embankment) for new roadway (without shrink or swell 
adjustments) (see section 203 of the New Mexico Department of Transportation Standard 
Specifications for Highway and Bridge Construction). 

Item No. 104 - 6" Compacted subgrade 
Includes: all materials and labor for processing and re-compaction of 6” of subgrade (see section 
207 of the New Mexico Department of Transportation Standard Specifications for Highway and 
Bridge Construction). 

Item No. 105 - 4" Base Course 
Includes: all material and labor for installation of 6” base course (see section 303 of the New 
Mexico Department of Transportation Standard Specifications for Highway and Bridge 
Construction). 

Item No. 106 - 4" Hot Mix Asphalt SP-111 
Includes: all material and labor for installation of 4” of asphalt (see section 423 of the New Mexico 
Department of Transportation Standard Specifications for Highway and Bridge Construction). 
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Item No. 107 - 36" CMP 
Includes: all materials and labor for installation of 36” culvert pipe (see section 570 of the New 
Mexico Department of Transportation Standard Specifications for Highway and Bridge 
Construction). 

Item No. 108 - 36" end Section 
Includes: all materials and labor for installation of 36” culvert pipe end sections (see section 570 
of the New Mexico Department of Transportation Standard Specifications for Highway and Bridge 
Construction). 

Item No. 109 - 1"-3" Coarse Aggregate - Off-Site Tracking Prevention 
Includes: all materials and labor for installation of the “Off-Site Tracking Preventions” (see section 
603 of the New Mexico Department of Transportation Standard Specifications for Highway and 
Bridge Construction). 

Item No. 110 - 14'-0" Tubular Ranch Gate 
Includes: all materials and labor for installation of a Tubular ranch gate as depicted on sheet 
NMDOT 607-01-1/4 (see section 607 of the New Mexico Department of Transportation Standard 
Specifications for Highway and Bridge Construction). 

Item No. 111 - 14'-0" Road Closure Gate 
Includes: all materials and labor for shop drawings, fabrication and installation of a road closure 
gate as depicted on sheet D-8. 

Item No. 112 - Relocation of Electrical Box 
Includes: all labor, materials, coordination with utility provider and any associated fees for 
relocation of existing electrical box.  

Item No. 113 - Barbed Wire Fence 
Includes: all material and labor for installation of barbed wire fence as depicted on NMDOT sheet 
607-01-1/4. (See section 607 of the New Mexico Department of Transportation Standard 
Specifications for Highway and Bridge Construction). 

Item No. 114 - DOT Access Permit 
Includes: all labor and materials for preparation, submission and acquisition of a temporary 
construction road access permit from the New Mexico Department of Transportation.  

 
 Item No. 115 – W-Beam guardrail  

Includes: all materials and labor for installation of the guardrail (see section 606 of the New Mexico 
Department of Transportation Standard Specifications for Highway and Bridge Construction). 

Access Road Intersection Removal         

Item No. 116 - Traffic Control 
Includes: all materials and labor for preparation, NMDOT approval, implementation and 
administration of a traffic control plan (see section 618 of the New Mexico Department of 
Transportation Standard Specifications for Highway and Bridge Construction). 
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Item No. 117 - Remove existing curb & gutter 
Includes: all materials and labor for demolition, removal and disposal of curb and gutter (see section 
601 of the New Mexico Department of Transportation Standard Specifications for Highway and 
Bridge Construction). 

Item No. 118 - Removal existing pavement 
Includes: all materials and labor for demolition, removal and disposal of existing pavement (see 
section 601 of the New Mexico Department of Transportation Standard Specifications for Highway 
and Bridge Construction). 

Item No. 119 - Remove existing 5' Concrete Sidewalk 
Includes: all materials and labor for demolition, removal and disposal of existing sidewalk (see 
section 601 of the New Mexico Department of Transportation Standard Specifications for Highway 
and Bridge Construction). 

Item No. 120 - Type B Barrier Curb 
Includes: all material and labor for installation of Type B curb and gutter (see section 609 of the 
New Mexico Department of Transportation Standard Specifications for Highway and Bridge 
Construction). 

Item No. 121 - 5' Concrete Side Walk 
Includes: all material and labor for installation of 5’ sidewall (see section 608 of the New Mexico 
Department of Transportation Standard Specifications for Highway and Bridge Construction). 

 
 Item No. 122 – 4” Base Couse  

Includes: all materials and labor for installation of base course under new sidewalk (see section 303 
of the New Mexico Department of Transportation Standard Specifications for Highway and Bridge 
Construction). 

Item No. 123 - Re-grade site 
Includes: all materials and labor to re-grade the site to match historic features prior to construction 
activities (see section 208 of the New Mexico Department of Transportation Standard 
Specifications for Highway and Bridge Construction). 

Item No. 124 - Re-seeding 
Includes: all materials and labor to re-seed the site with native seed mix (see section 632 of the 
New Mexico Department of Transportation Standard Specifications for Highway and Bridge 
Construction). 

Tank Controls            

Item No. 125 - Design / Build VCP and RTU 
Includes: all materials and labor to design, fabricate and install the tank control in accordance with 
drawings SCADA-1 through SCADA-3. Contractor to provide shop drawings for approval.  
Payments:  
The bid schedule includes a predetermined sum to cover the cost of designing, fabricating, handling 
and installing the VCP and RTU assemblies per the Contract Documents. 

 Contractor shall submit details regarding the proposed VCP and RTU, including a 
statement of qualifications of the manufacturer and installer, and a schedule of unit price 
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costs associated with the work to be completed under the allowance.  Engineer may require 
the Contractor to solicit additional quotes if the proposed costs are not competitive. 

 Costs Included in Allowance: Cost of purchasing, transporting, handling, storing, and 
installing the work. 

 Costs Not Included in Allowance: Incidental labor and facilities required of Contractor to 
assist in the work. 

 Costs will be drawn from the allowance and paid based on invoice(s) submitted to 
Contractor by VCP and RTU provider/installer, and reimbursed at cost, with no markup by 
Contractor. Contractor shall submit appropriate NTTC form to Subcontractor to assure tax 
is not included on invoices. 

Item No. 126 – SCADA PLC Programming 
Includes: all materials, software and labor required to program the VCP & RTU 
Payments:  
The bid schedule includes a predetermined sum to cover the cost of programming the VCP and 
RTU. 

 Contractor shall submit details regarding the proposed programmer of the VCP and RTU, 
including a statement of qualifications of the manufacturer and installer, and a schedule of 
unit price costs associated with the work to be completed under the allowance.  Engineer 
may require the Contractor to solicit additional quotes if the proposed costs are not 
competitive. 

 Costs Included in Allowance: Cost of programming the VCP and RTU. 
 Costs Not Included in Allowance: Incidental labor and facilities required of Contractor to 

assist in the work. 
 Costs will be drawn from the allowance and paid based on invoice(s) submitted to 

Contractor by VCP and RTU programmer, and reimbursed at cost, with no markup by 
Contractor. Contractor shall submit appropriate NTTC form to Subcontractor to assure tax 
is not included on invoices. 

 
 Item No. 127 - 3/4” PVC coated RGC 
 Incudes: all material and labor for installation of 3/4” PVC coated RGC.  
 

Item No. 128 - 1” PVC coated RGC 
 Incudes: all material and labor for installation of 1” PVC coated RGC.  
 

Item No. 129 - 2” PVC coated RGC 
 Incudes: all material and labor for installation of 2” PVC coated RGC.  
 

Item No. 130 - #12 XHHW-2 
 Incudes: all material and labor for installation of #12 THHN.  
 

Item No. 131 - #14 XHHW-2 
 Incudes: all material and labor for installation of #16 TFN.  
 

Item No. 132 - 6 fiber cable 
Incudes: all materials and labor for pulling a new fiber optic line through an existing conduit from 
the valve vault to the altitude valve. 
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Item No. 133 - Belden 9342 
Incudes: all material and labor for installation of Belden 9432. 
 
Item No. 134 - Pull Box, SS NEMA-4 
Incudes: all material and labor for installation of Pull Box, SS NEMA-4. 
 
Item No. 135 - Junction Box, FS PVC coated 
Incudes: all material and labor for installation of Junction box, FS PVC coated. 
 
Item No. 136 - Connect irrigation control panel 
Incudes: all material and labor for installation of Connect irrigation control panel. 
 
Item No. 137 - 20A 1p CB in existing panel 
Incudes: all material and labor for installation of 20A 1p CB in existing panel. 
 
Item No. 138 - Connect Instrument 
Incudes: all material and labor for installation of Connect Instrument. 
 
Item No. 139 - Connect Motorized Valve 
Incudes: all material and labor for installation of Connect Motorized Valve. Drain valve actuators 
shall have AI/AO card installed. 
 
Item No. 140 - Terminate at VCP 
Incudes: all material and labor for installation of Terminate at VCP. 

 
Item No. 141 - Trench and backfill 
Incudes: all material and labor for installation of Trench and backfill. 
 
Item No. 142 - Coredrill Valve Vault 
Incudes: all material and labor for installation of Coredrill Valve Vault. 
 
Item No. 143 - Patch 
Incudes: all material and labor for installation of Patch. 
 
Item No. 144 - Removals 
Incudes: all material and labor for removals as shown on electrical plans (Sheets E-1 thru E-3).  

 
Item No. 145 - Tools 
Incudes: an amount for Tools as itemized in Exhibit VI. 
 
Item No. 146 - Spare Parts 
Incudes: an amount for Spare Parts as itemized in Exhibit VI. 

PART 2 PRODUCTS 

Not Used. 
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PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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